
ADDENDUM NO. 1                    Date: November 4, 2025 
UI PN: CP260022 

TO THE RFQ DOCUMENT       
For consulting services for the: 
 
UNIVERSITY OF IDAHO 
TENNIS COURTS IMPROVEMENTS 
University of Idaho, Moscow, Idaho 
 
 
To all Holders of the RFQ Document and/or Prospective Respondents: 
 
The following changes, additions, and/or deletions are hereby made a part of the RFQ Document for 
the University of Idaho, Tennis Courts Improvements project at the University of Idaho, Moscow, 
Idaho, dated October 20, 2025, as fully and completely as if the same were fully set forth therein: 
 
 
RFQ: 
 

1. DELETE AND REPLACE the year listed in the last three dates from the Proposed Schedule 
sub-section: 
 

Virtual Interviews: Wednesday-Thursday, December 10-11, 2026 2025 
Announce Final Selection: Monday, December 15, 2026 2025 
Pre-Proposal Conference: Thursday, December 18, 2026 2025 

 
(Author’s Clarification Note: These dates were incorrectly written.)  
 

 
Also, included is the sign-in sheet and presentation slides from the non-mandatory Pre-Submittal 
Conference Meeting held on November 3, 2025.  

 
We look forward to receiving submittals which are due on Friday, November 14, 2025 / 5:00pm 
PT. 

 
Thank you for your interest, 
 
Ray Pankopf 
Director, Architectural & Engineering Services  
University of Idaho 
 



Matt Proctor  UIdaho AES
Lee Fleming   UIdaho AES
Celine Acord  UIdaho AES

Virtual Attendees:
Ladd Schiess   JUB Engineers  lschiess@jub.com
Bob Schafer   The Land Group  bob@thelandgroupinc.com
Barry Zimmerman  Gensler   barry_zimmerman@gensler.com
Allison Muntz  GHm Architects  allison@ghmarchitects.com
Chris Walsh   UIdaho Athletics
Terry Gawlik  UIdaho Athletics
Guy Esser   UIdaho AES
Trevor Fulton  UIdaho Recreation



REQUEST FOR 
QUALIFICATIONS
Tennis Courts Improvements

Pre-Submittal Conference  |  November 3, 2025



AGENDA
Introductions

Project Overview

Program & User Needs 

Scope of Work

RFQ Timeline

Questions / Discussion



PROJECT OVERVIEW
Located by Physical Education Building off Rayburn St

Courts were built in the late 1980’s, resurfaced in 2008

3 out of 6 courts are unplayable – team travels to Lewiston

Geotechnical study completed in 2024

Desires: stable subgrade, post tension slab, court 

surfacing, lighting, fencing, landscape repairs 

 Stormwater updates/upgrades – coordination with 

Utility Concessionaire

Consider future phases: wind break/roof, locker rooms, 

storage, offices, etc. 



PROGRAM &  USER NEEDS
Two varsity tennis teams

 Men’s Team: 1-3 coaches, 8-9 athletes

 Women’s Team: 2 coaches, 8-10 athletes

 All practices average 30 hours/week

Host 8-9 matches in spring season

Opportunities to host more tournaments 

Other Users:

 University Club Tennis Team: 30 members

 Open to the public 24/7 due to lighting

 Free weekly clinic: 40-60 people/week

 Junior clinics (M/T/W): 35 kids



SCOPE OF WORK
Planning and Design Services

 Study location options

 Plan for additional phases

Bidding and Award Assistance

 3-6 month design process = June/July bidding

 Contract award = August

Construction Administration

 Completion in January 2027

Planning & Design

Bidding & Award

Construction 
Administration

Completion



EVALUATION PROCESS

Relevant Experience (25%)

Key Personnel (20%)

Project Understanding and Approach (20%)

Cost and Schedule Management (15%)

Design Quality and Innovation (10%)

References and Past Performance (10%)

INTERVIEWS: DECEMBER 10-11, 2025



RFQ TIMELINE
Pre-Submittal Conference: Monday, November 3, 2025 @ 10:00AM PT

 Addendum #1 Tuesday, November 4, 2025

Solicitation Protest Deadline: Wednesday, November 5, 2025 @ 5:00PM PT

Qualifications Due: Friday, November 14, 2025 @ 5:00PM PT

Virtual Interviews: Wednesday-Thursday, December 10-11, 2026 2025

Announce Final Selection: Monday, December 15, 2026 2025

Pre-Proposal Conference: Thursday, December 18, 2026 2025 @ 9:30AM PT



QUESTIONS?
RFQ SUBMISSIONS DUE BY 
5:00PM PT, FRIDAY, NOVEMBER 14, 2025
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